STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 20

NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

10/ 19/ 06
07-1P7504

BI D

IN LOS ANGELES COUNTY I N EL SEGUNDO

SUMMARY

AT | MPERI AL H GHMAY AND HORNET WAY

07-LA-105-R1.5/R1. 5

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

REMOVE UNDERGROUND STCORAGE TANK

HA42 300, 000
252, 456. 00
Bl DDER | D

295, 976. 00 4

339, 538.

392, 771.

398, 970.

00 2
00 3
25 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 43, 520. 00

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PAGE 1
10/ 23/ 06
CONTRACT CCDE 'D '
32 CONTRACT | TEMS

FEDERAL AID NONE

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

FLEM NG ENVI RONMENTAL

I NCORPCORATED

6130 VALLEY VI EW STREET
BUENA PARK CA 90620-1030

ACCORD ENG NEERI NG | NC

1231 E DYER RD SUI TE 265
SANTA ANA CA 92765

PK CONSTRUCTI ON

2126 N FAI R QAKS
ALTADENA CA 96001

METRO ENVI RONMENTAL SERVI CES
I NC

1256 B WEST BROOKS STREET
ONTARI O CA 91762

FAX

FAX

FAX

FAX

714 228-0935
00746017
714 228-9231

714 241-7200
00813435
714 241-7233

626 794-0800
00718670
626 794-0880

909 983-3848
00747249
909 983-3498

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

90
EST 17.24

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



07-1P7504 Bl D245

07-LA-105-R PAGE 2

10/ 19/ 06 10/ 23/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 MARNE CONSTRUCTI ON CONCRETE
748 N POPLAR STREET
CRANGE CA 92868

NI ETO AND SONS TRUCKI NG TANK CLEANI NG AND DI SPOSAL

P O BOX 760
YORBA LI NDA CA 92686

REGAN PAVI NG ASPHALT
230 HELI COPTER CI RCLE
CORONA CA 91720



07-1P7504 Bl D245

07-LA-105-R PAGE 3

10/ 19/ 06 10/ 23/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ECOLOG C | NC | TEM5 23 AND 24
P O BOX 892786
TEMECULA CA 92589

STATEW DE SAFETY AND SI GNS I TEM 9
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY | NC I TEMS 7 AND 31
1122 N AZUSA CANYON ROAD
WEST COVI NA CA 91790

UNI TED RENTALS H GHWAY TECHNOLOGY I TEM5 5 AND 8
11829 SHOEMAKER AVENUE STE 5
SANTA FE SPRINGS CA 90670

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DI VERSI FI ED LANDSCAPE COVPANY | TEM5 23 AND 24
W NCHESTER CA
STATEW DE SAFETY AND SI GNS | NC ITEMS 5, 6, 9 AND 13
NI POMO CA
THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CE | TEM 3
EL SOBRANTE CA
UNI TED PUMPI NG SERVI CE | NC ITEMS 2 AND 10 THRU 12

CITY OF | NDUSTRY CA



07-1P7504
07-LA-105-R
10/ 19/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 23/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NI ETO AND SONS
BREA CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

TANK CLEANI NG AND DI SPOSAL

I NSTALL CRASH CUSHI ONS AND CONSTRUCTI ON AREA SI GNS



07-1P7504 Bl D245

07- LA-105-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 19/ 06 10/ 23/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 010052 TEMPORARY FENCE ( TYPE CL-1.8, SLATTED) M 53 110. 00 5, 830. 00
2 010054 HAZARDOUS MATERI ALS M TI GATI ON PLAN AND LS LUMP SUM 17, 000. 00 17, 000. 00
REPORT
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 600. 00 5, 600. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 200. 00 1, 200. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 800. 00 5, 800. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 63 30. 00 1, 890. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 43 121. 00 5, 203. 00
9 (S) 010055 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 1 1, 500. 00 1, 500. 00
10 010056 REMOVE UNDERGOUND STORAGE TANK, TANK 1 EA 1 6, 600. 00 6, 600. 00
11 010053 REMOVE UNDERGROUND STORAGE TANK, TANK 2 EA 1 6, 600. 00 6, 600. 00
12 010057 REMOVE UNDERGROUND STORAGE TANK, TANK 3 EA 1 6, 600. 00 6, 600. 00
13 152316 RESET ROADSI DE SI GN (ONE POST) EA 1 585. 00 585. 00
14 153214 REMOVE CONCRETE CURB M 38 43.00 1, 634. 00
15 153218 REMOVE CONCRETE S| DEWALK M2 41 40. 00 1, 640. 00
16 010058 REMOVE REI NFORCED CONCRETE WALL M 39 514. 00 20, 046. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 685. 00 2, 685. 00
18 190101 ROADWAY EXCAVATI ON VB 260 52. 50 13, 650. 00
19 010059 TANK BACKFI LL ( SLURRY CENENT) VB 31 279. 00 8, 649. 00
20 (F) 010060 STRUCTURE EXCAVATI ON ( REI NFORCED VB 70 17. 30 1,211. 00
CONCRETE WALL)
21 (F) 010061 STRUCTURE BACKFI LL ( REI NFORCED CONCRETE VB 50 26.00 1, 300. 00
VALL)
22 198001 | MPORTED BORROW VB 54 333. 00 17, 982. 00
23 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 6, 435. 00 6, 435. 00
24 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 14, 600. 00 14, 600. 00
25 260301 CLASS 3 AGGREGATE BASE VB 16 231. 25 3, 700. 00
26 390103 ASPHALT CONCRETE ( TYPE B) TONN 23 241. 00 5, 543. 00
27 (F) 010062 STRUCTURE CONCRETE ( REI NFORCED CONCRETE VB 38 2, 290. 00 87, 020. 00
VALL)
28 ('SF) 010063 BAR REI NFORCI NG STEEL ( REI NFORCED KG 1, 390 2.20 3, 058. 00
CONCRETE WALL)
29 731501 M NOR CONCRETE ( CURB) VB 2.6 2,425. 00 6, 305. 00
30 731521 M NOR CONCRETE ( S| DEWALK) VB 4.1 2, 000. 00 8, 200. 00
31 (S) 840653 PAI NT TRAFFI C STRI PE M 51 30. 00 1, 530. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 25, 580. 00 25, 580. 00

TOTAL 295, 976. 00



07-1P7504 Bl D245

07-LA-105-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 19/ 06 10/ 23/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 70. 00 3710. 00 160. 00 8480. 00 91. 00 4823. 00
2 10, 000. 00 10000. 00 24,000. 00 24000. 00 24,000. 00 24000. 00
3 1, 200. 00 1200. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
4 5, 000. 00 5000. 00 4,944, 00 4944. 00 12, 000. 00 12000. 00
5 1, 200. 00 1200. 00 5, 500. 00 5500. 00 4,100. 00 4100. 00
6 4,000. 00 4000. 00 37, 000. 00 37000. 00 13, 400. 00 13400. 00
7 32.00 2016. 00 47.00 2961. 00 31.75 2000. 25
8 150. 00 6450. 00 43. 00 1849. 00 260. 00 11180. 00
9 11, 250. 00 11250. 00 20, 423. 00 20423. 00 18, 000. 00 18000. 00
10 32, 000. 00 32000. 00 12, 900. 00 12900. 00 29, 140. 00 29140. 00
11 32, 000. 00 32000. 00 10, 800. 00 10800. 00 29, 140. 00 29140. 00
12 32, 000. 00 32000. 00 13, 768. 00 13768. 00 29, 140. 00 29140. 00
13 350. 00 350. 00 875. 00 875. 00 675. 00 675. 00
14 50. 00 1900. 00 147. 00 5586. 00 75. 00 2850. 00
15 50. 00 2050. 00 109. 00 4469. 00 160. 00 6560. 00
16 300. 00 11700. 00 520. 00 20280. 00 330. 00 12870. 00
17 5, 000. 00 5000. 00 11, 200. 00 11200. 00 2,990. 00 2990. 00
18 60. 00 15600. 00 12. 00 3120. 00 53. 00 13780. 00
19 500. 00 15500. 00 450. 00 13950. 00 275.00 8525. 00
20 100. 00 7000. 00 118. 00 8260. 00 40. 00 2800. 00
21 150. 00 7500. 00 430. 00 21500. 00 125. 00 6250. 00
22 180. 00 9720. 00 100. 00 5400. 00 110. 00 5940. 00
23 6, 600. 00 6600. 00 16, 000. 00 16000. 00 7, 700. 00 7700. 00
24 18, 000. 00 18000. 00 8, 000. 00 8000. 00 10, 900. 00 10900. 00
25 180. 00 2880. 00 280. 00 4480. 00 255. 00 4080. 00
26 295. 00 6785. 00 350. 00 8050. 00 500. 00 11500. 00
27 1, 200. 00 45600. 00 1, 400. 00 53200. 00 1, 700. 00 64600. 00
28 3.50 4865. 00 9. 00 12510. 00 2.80 3892. 00
29 900. 00 2340. 00 1, 500. 00 3900. 00 3, 500. 00 9100. 00
30 900. 00 3690. 00 1, 100. 00 4510. 00 2,500. 00 10250. 00
31 32.00 1632. 00 56. 00 2856. 00 35. 00 1785. 00
32 30, 000. 00 30000. 00 40, 000. 00 40000. 00 33, 000. 00 33000. 00
TOT 339, 538. 00 392, 771. 00 398, 970. 25



